STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 05/ 23/ 06 IN TULARE COUNTY I N TULARE AT 05/ 24/ 06
CONTRACT NUMBER 06-3937U4 SOQUTH E STREET AND AT 0 STREET CONTRACT CODE 'C '
LOCATI ON 06- TUL-137-15.0/15.9 37 CONTRACT | TEMS

MODI FY SI GNALS FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 7 FUND TOTAL HB4N 805, 000 TOTAL NUMBER OF WORKI NG DAYS 70
NUMBER OF Bl DDERS 3 ENG NEERS EST 830, 220. 00 AMOUNT OVER 132, 507. 50 PERCENT OVER EST 15. 96
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 962, 727. 50 1 LEES PAVI NG | NC 559 651-1337 SB PREF CLAI MED
00282929
1212 N PLAZA DRI VE FAX 559 651-2335
VI SALI A CA 93291
2 987, 845. 00 2 W JAXON BAKER | NC 530 241-1086 CC PREF CLAI MED
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
3 1,179, 744. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021

WATSONVI LLE CA 95077



06- 3937U4
06- TUL- 137
05/ 23/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
05/ 24/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C ELECTRI C COVPANY
VI SALI A CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

FRESNO CONCRETE COVPANY
FRESNO CA

K R C SAFETY COVPANY
VI SALI A CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

TAKAKO TRAFFI C CONTROL
MOUNTAI N RANCH CA

ELECTRI CAL

COLD PLANNI NG

CONCRETE

CONSTRUCTI ON AREA SI GNS AND ROADSI DE Sl GNS

STRI PI NG

TRAFFI C CONTROL



06- 3937U4 Bl D245

06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

05/ 23/ 06 05/ 24/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 B D S CONSTRUCTI ON I TEM5 3 AND 26
CHOWNCHI LLA CA
BOBBI E MACK GRI NDI NG | TEM 16 ( PARTI AL)
VI SALI A CA
LOCP ELECTRIC | TEM5 33 THRU 36
BAKERSFI ELD CA
SAFETY NETWORK I TEMS 4, 12 THRU 14, 23 AND 24
FRESNO CA
SAFETY STRI PI NG SERVI CE I TEM5S 8 THRU 11, 20 AND 27 THRU 32
GOSHEN
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
SI GNAL TECHNOLOG ES ELECTRI CAL
FRESNO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND M SCELLANEQUS SI GNS

SAN JOSE CA



06- 3937U4 Bl D245

06- TUL- 137 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 23/ 06 05/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 500. 00 1, 500. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 2, 000. 00 4, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 600. 00 4, 600. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 70, 000. 00 70, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 16, 000. 00 16, 000. 00
7 150206 ABANDON CULVERT M 15.5 355. 00 5, 502. 50
8 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 600 9.50 5, 700. 00
STRI PE
9 (S) 150710 REMOVE TRAFFI C STRI PE M 270 2.00 540. 00
10 (S) 150712 REMOVE PAI NTED PAVEMENT MARKI NG M2 64 40. 00 2, 560. 00
11 (S) 150722 REMOVE PAVEMENT MARKER EA 110 1. 00 110. 00
12 150742 REMOVE ROADSI DE S| GN EA 11 150. 00 1, 650. 00
13 152370 RELOCATE MAI LBOX EA 2 700. 00 1, 400. 00
14 152390 RELOCATE ROADSI DE Sl GN EA 5 175. 00 875. 00
15 152438 ADJUST FRAVE AND COVER TO GRADE EA 7 700. 00 4,900. 00
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 3, 410 5. 00 17, 050. 00
17 153210 REMOVE CONCRETE VB 140 100. 00 14, 000. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00 5, 000. 00
19 190101 ROADWAY EXCAVATI ON VB 200 600. 00 120, 000. 00
20 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 000. 00 2, 000. 00
21 204030 TRANSPLANT TREE EA 2 500. 00 1, 000. 00
22 390102 ASPHALT CONCRETE ( TYPE A) TONN 960 200. 00 192, 000. 00
23 566011 ROADSI DE SI GN - ONE POST EA 24 300. 00 7, 200. 00
24 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 2 175. 00 350. 00
EXI STI NG POST
25 650075 600 MV REI NFORCED CONCRETE Pl PE M 6.1 3, 000. 00 18, 300. 00
26 731502 M NOR CONCRETE (M SCELLANEOUS VB 140 700. 00 98, 000. 00
CONSTRUCTI ON)
27 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 170 40. 00 6, 800. 00
28 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 360 1.25 450. 00
( SPRAYABLE)
29 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 850 1.70 1, 445. 00
30 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 160 2.00 320. 00
31 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 350 1.50 525. 00
(BROKEN 10.98 M- 3.66 M
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 190 5. 00 950. 00



06- 3937U4 Bl D245

06- TUL- 137 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 23/ 06 05/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 137, 000. 00 137, 000. 00
34 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 150, 000. 00 150, 000. 00
35 (S) 038614 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 13, 000. 00 13, 000. 00
( LOCATI ON 1)
36 (S) 038615 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 13, 000. 00 13, 000. 00
( LOCATI ON 2)
37 999990 MOBI LI ZATI ON LS LUMP SUM 35, 000. 00 35, 000. 00

TOTAL 962, 727. 50



06- 3937U4 Bl D245
06- TUL- 137 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 23/ 06 05/ 24/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
1 1, 500. 00 1500. 00 1, 000. 00 1000. 00
2 2, 500. 00 2500. 00 1, 500. 00 1500. 00
3 2,200. 00 4400. 00 1, 500. 00 3000. 00
4 3, 500. 00 3500. 00 7, 500. 00 7500. 00
5 88, 000. 00 88000. 00 40, 000. 00 40000. 00
6 20, 000. 00 20000. 00 18, 000. 00 18000. 00
7 20. 00 310. 00 180. 00 2790. 00
8 10. 00 6000. 00 7.00 4200. 00
9 2.00 540. 00 2.50 675. 00
10 40. 00 2560. 00 41. 00 2624. 00
11 1.00 110. 00 1.50 165. 00
12 70. 00 770. 00 165. 00 1815. 00
13 175. 00 350. 00 150. 00 300. 00
14 175. 00 875. 00 200. 00 1000. 00
15 700. 00 4900. 00 1, 500. 00 10500. 00
16 3. 50 11935. 00 10. 00 34100. 00
17 175. 00 24500. 00 125. 00 17500. 00
18 5, 000. 00 5000. 00 5, 000. 00 5000. 00
19 500. 00 100000. 00 450. 00 90000. 00
20 2, 000. 00 2000. 00 1, 000. 00 1000. 00
21 650. 00 1300. 00 500. 00 1000. 00
22 120. 00 115200. 00 250. 00 240000. 00
23 100. 00 2400. 00 250. 00 6000. 00
24 125. 00 250. 00 100. 00 200. 00
25 2, 000. 00 12200. 00 1, 800. 00 10980. 00
26 1, 000. 00 140000. 00 1, 130. 00 158200. 00
27 40. 00 6800. 00 44.00 7480. 00
28 1.25 450. 00 1.50 540. 00
29 2.00 1700. 00 1.50 1275. 00
30 2.00 320. 00 4.00 640. 00
31 1.50 525. 00 1.50 525. 00
32 5.00 950. 00 6. 50 1235. 00
33 160, 000. 00 160000. 00 185, 000. 00 185000. 00
34 150, 000. 00 150000. 00 180, 000. 00 180000. 00
35 10, 000. 00 10000. 00 14, 000. 00 14000. 00
36 10, 000. 00 10000. 00 14, 000. 00 14000. 00
37 96, 000. 00 96000. 00 116, 000. 00 116000. 00
TOT 987, 845. 00 1,179, 744. 00




